
                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/10

                                                                                                                   PAGE : 001 -1

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS

     CALL ORDER   : 001                     CONTRACT ID : 30-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 03/02/10                DISTRICT    : N1

     STATE/FEDERAL AID NO: RRA-2010(12)     CONTRACT TIME :   35  CALENDAR DAYS

     CONTRACT DESCRIPTION :                                                                PROJECT(S) : RRA-2010(12)

     THE PROJECT INCLUDED IMPROVEMENTS TO 3 INTERSECTIONS IN THE

     NEWARK AREA. THE IMPROVMENTS INCLUDED EXTENTION OF LEFT TURN

     LANES TO ASSIST TRAFFIC DURING THE I-95 NEWARK TOLL PLAZA

     PROJECT.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 04/01/10 to vendor GREGGO & FERRARA INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       548,088.67    125.0455% 100.0000%

   1    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $       438,311.27    100.0000%  79.9709%

   2    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $       487,845.60    111.3012%  89.0085%

   3    RALPH CAHALL & SON PAVING INC, 2935 S DUPONT BLVD, SMYRNA, DE, 19977             $       563,331.61    128.5232% 102.7811%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD

                                          |                             |                             |

0010 201000                          LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    3700.00000        3700.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                2771.000  CY   |      25.00000       69275.00|      20.00000       55420.00|      13.00000       36023.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                 200.000  CY   |      12.90660        2581.32|      16.00000        3200.00|      13.00000        2600.00

  BORROW, TYPE F                          |                             |                             |

0040 211000                          LUMP |    5000.00000        5000.00|    1000.00000        1000.00|    3700.00000        3700.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0050 252002                   1.000  EACH |     157.31376         157.31|     240.00000         240.00|     150.00000         150.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0060 302007                 497.000  CY   |      41.15444       20453.76|      62.00000       30814.00|      38.00000       18886.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 401657                 645.000  TON  |     104.89658       67658.29|      73.00000       47085.00|      96.50000       62242.50

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22 (CARBONATE STONE)   |                             |                             |

0080 401660                 404.000  TON  |      72.81826       29418.58|      70.00000       28280.00|      86.50000       34946.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0090 401663                 569.000  TON  |      55.37539       31508.60|      66.00000       37554.00|      72.50000       41252.50

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS

     CALL ORDER   : 001                     CONTRACT ID : 30-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 03/02/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 401665                  22.000  TON  |     124.73481        2744.17|      90.00000        1980.00|     143.00000        3146.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0110 401667                  67.000  TON  |      91.01809        6098.21|      87.00000        5829.00|     114.00000        7638.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0120 701011                 162.000  LF   |      27.34414        4429.75|      21.00000        3402.00|      29.50000        4779.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0130 701025                 781.000  LF   |      30.00000       23430.00|      18.00000       14058.00|      27.00000       21087.00

  PORTLAND CEMENT CONCRETE CURB, TYPE2    |                             |                             |

  MODIFIED                                |                             |                             |

0140 701027                 408.000  LF   |      24.46282        9980.83|      18.00000        7344.00|      27.00000       11016.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0150 705002                1689.000  SF   |       5.86233        9901.48|       4.90000        8276.10|       8.00000       13512.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0160 708052                   1.000  EACH |    2830.13158        2830.13|    2200.00000        2200.00|    2850.00000        2850.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0170 732002                1900.000  SY   |       6.78566       12892.75|       8.00000       15200.00|      10.00000       19000.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0180 734013                1900.000  SY   |       0.57031        1083.59|       0.30000         570.00|       0.75000        1425.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0190 735535                1900.000  SY   |       1.97244        3747.64|       2.00000        3800.00|       2.25000        4275.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0200 742508                 800.000  HOUR |      29.52000       23616.00|      29.52000       23616.00|      29.52000       23616.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0210 742517                 200.000  HOUR |      42.80000        8560.00|      42.80000        8560.00|      42.80000        8560.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0220 743003                  60.000  EADY |      27.56851        1654.11|      58.00000        3480.00|      20.00000        1200.00

  ARROWPANELS, TYPE C                     |                             |                             |

0230 743004                  55.000  EADY |      62.54265        3439.85|      79.00000        4345.00|      75.00000        4125.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0240 743005                 100.000  EADY |      50.98333        5098.33|      45.00000        4500.00|      35.00000        3500.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS

     CALL ORDER   : 001                     CONTRACT ID : 30-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 03/02/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0250 743537                  70.000  EADY |     105.15718        7361.00|     220.00000       15400.00|     115.00000        8050.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0260 744505                   3.000  EACH |     412.40838        1237.23|     200.00000         600.00|     350.00000        1050.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0270 744520                   3.000  EACH |     755.04709        2265.14|     850.00000        2550.00|     925.00000        2775.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0280 744525                   3.000  EACH |     302.62109         907.86|     530.00000        1590.00|     260.00000         780.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0290 745527                 414.000  LF   |      12.47205        5163.43|       9.60000        3974.40|      12.80000        5299.20

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0300 745528                  46.000  LF   |       9.27820         426.80|       6.90000         317.40|      10.50000         483.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0310 745536                  22.000  LF   |       5.00000         110.00|       7.50000         165.00|       4.00000          88.00

  SUPPLY OF 3/4" ALUMINUN RIGID CONDUIT   |                             |                             |

0320 745542                 106.000  LF   |      27.52297        2917.43|      27.00000        2862.00|      24.50000        2597.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0330 745544                 349.000  LF   |       8.43295        2943.10|       7.50000        2617.50|      11.65000        4065.85

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0340 745545                  22.000  LF   |       6.39026         140.59|      11.00000         242.00|       5.25000         115.50

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0350 745547                   5.000  LF   |       3.11143          15.56|      11.00000          55.00|      10.00000          50.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0360 746774                 950.000  LF   |       9.96833        9469.91|       8.80000        8360.00|       9.30000        8835.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0370 747506                   1.000  EACH |    1015.15063        1015.15|     960.00000         960.00|     930.00000         930.00

  CABINET BASE                            |                             |                             |

0380 748014                  28.000  LF   |       0.84512          23.66|       1.10000          30.80|       1.20000          33.60

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 4"                 |                             |                             |

0390 748015                 370.000  SF   |       6.91962        2560.26|       4.30000        1591.00|       4.65000        1720.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS

     CALL ORDER   : 001                     CONTRACT ID : 30-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 03/02/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0400 748019                6000.000  LF   |       0.35365        2121.90|       0.43000        2580.00|       0.50000        3000.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0410 748026                 400.000  SF   |       1.08824         435.30|       2.20000         880.00|       2.35000         940.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0420 748027                  44.000  LF   |       2.33959         102.94|       3.20000         140.80|       3.50000         154.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0430 748506                5423.000  LF   |       0.89843        4872.19|       0.59000        3199.57|       0.65000        3524.95

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0440 748519                 102.000  LF   |       4.00000         408.00|       6.40000         652.80|       7.00000         714.00

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, 4"                   |                             |                             |

0450 748529                  46.000  SF   |      20.00000         920.00|      27.00000        1242.00|      29.00000        1334.00

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, SYMBOL/LEGEND        |                             |                             |

0460 748530                 100.000  SF   |       6.66600         666.60|      16.00000        1600.00|      17.50000        1750.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0470 749687                  10.000  EACH |      60.00000         600.00|      50.00000         500.00|      65.00000         650.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0480 749690                  58.000  SF   |       7.00000         406.00|      25.00000        1450.00|      12.00000         696.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0490 758000                1219.000  SY   |      20.00000       24380.00|       6.80000        8289.20|      10.25000       12494.75

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0500 760507                8027.000  SYIN |       3.00000       24081.00|       1.10000        8829.70|       2.25000       18060.75

  PROFILE MILLING, HOT-MIX                |                             |                             |

0510 762001                2586.000  LF   |       1.73160        4477.92|       1.50000        3879.00|       1.75000        4525.50

  SAW CUTTING, HOT MIX                    |                             |                             |

0520 763000                          LUMP |   30000.00000       30000.00|    5000.00000        5000.00|   15500.00000       15500.00

  INITIAL EXPENSE                         |                             |                             |

0530 763501                          LUMP |   15000.00000       15000.00|    6500.00000        6500.00|    2400.00000        2400.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0540 763505                 500.000  HOUR |      75.00000       37500.00|      75.00000       37500.00|      75.00000       37500.00

  TRAFFIC OFFICERS                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS

     CALL ORDER   : 001                     CONTRACT ID : 30-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 03/02/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0550 763643                          LUMP |   15000.00000       15000.00|    2000.00000        2000.00|   14500.00000       14500.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

     SECTION TOTALS                       |           $       548,088.67|           $       438,311.27|           $       487,845.60

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       548,088.67|           $       438,311.27|           $       487,845.60

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS

     CALL ORDER   : 001                     CONTRACT ID : 30-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 03/02/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |RALPH CAHALL & SON PAVING IN |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD

                                          |                             |                             |

0010 201000                          LUMP |     510.65000         510.65|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                2771.000  CY   |      27.29000       75620.59|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                 200.000  CY   |      53.06000       10612.00|                             |

  BORROW, TYPE F                          |                             |                             |

0040 211000                          LUMP |    1181.29000        1181.29|                             |

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0050 252002                   1.000  EACH |     278.52000         278.52|                             |

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0060 302007                 497.000  CY   |      38.63000       19199.11|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 401657                 645.000  TON  |      92.74000       59817.30|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22 (CARBONATE STONE)   |                             |                             |

0080 401660                 404.000  TON  |      74.64000       30154.56|                             |

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0090 401663                 569.000  TON  |      60.21000       34259.49|                             |

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0100 401665                  22.000  TON  |     124.73000        2744.06|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0110 401667                  67.000  TON  |      95.43000        6393.81|                             |

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0120 701011                 162.000  LF   |      36.83000        5966.46|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0130 701025                 781.000  LF   |      59.20000       46235.20|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE2    |                             |                             |

  MODIFIED                                |                             |                             |

0140 701027                 408.000  LF   |      33.20000       13545.60|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : I-95 NEWARK TOLL PLAZA - TRANSPORTATION MANAGEMENT PROJECTS

     CALL ORDER   : 001                     CONTRACT ID : 30-090-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 03/02/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |RALPH CAHALL & SON PAVING IN |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0150 705002                1689.000  SF   |       9.25000       15623.25|                             |

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0160 708052                   1.000  EACH |    2200.00000        2200.00|                             |

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0170 732002                1900.000  SY   |       8.36000       15884.00|                             |

  TOPSOIL, 6" DEPTH                       |                             |                             |

0180 734013                1900.000  SY   |       0.53000        1007.00|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0190 735535                1900.000  SY   |       4.73000        8987.00|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0200 742508                 800.000  HOUR |      29.52000       23616.00|                             |

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0210 742517                 200.000  HOUR |      42.80000        8560.00|                             |

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0220 743003                  60.000  EADY |      15.75000         945.00|                             |

  ARROWPANELS, TYPE C                     |                             |                             |

0230 743004                  55.000  EADY |      17.18000         944.90|                             |

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0240 743005                 100.000  EADY |      52.50000        5250.00|                             |

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0250 743537                  70.000  EADY |     110.25000        7717.50|                             |

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0260 744505                   3.000  EACH |     315.00000         945.00|                             |

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0270 744520                   3.000  EACH |     803.25000        2409.75|                             |

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0280 744525                   3.000  EACH |     231.00000         693.00|                             |

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0290 745527                 414.000  LF   |      11.55000        4781.70|                             |

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0300 745528                  46.000  LF   |       9.45000         434.70|                             |

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |
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====================================================================================================================================

                                          |(   3  )                     |(       )                    |(      )

                                          |RALPH CAHALL & SON PAVING IN |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0310 745536                  22.000  LF   |       3.31000          72.82|                             |

  SUPPLY OF 3/4" ALUMINUN RIGID CONDUIT   |                             |                             |

0320 745542                 106.000  LF   |      22.05000        2337.30|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0330 745544                 349.000  LF   |      10.50000        3664.50|                             |

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0340 745545                  22.000  LF   |       4.73000         104.06|                             |

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |

0350 745547                   5.000  LF   |       8.40000          42.00|                             |

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0360 746774                 950.000  LF   |       8.40000        7980.00|                             |

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0370 747506                   1.000  EACH |     840.00000         840.00|                             |

  CABINET BASE                            |                             |                             |

0380 748014                  28.000  LF   |       1.05000          29.40|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 4"                 |                             |                             |

0390 748015                 370.000  SF   |       4.20000        1554.00|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0400 748019                6000.000  LF   |       0.42000        2520.00|                             |

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0410 748026                 400.000  SF   |       2.10000         840.00|                             |

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0420 748027                  44.000  LF   |       3.15000         138.60|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

0430 748506                5423.000  LF   |       0.58000        3145.34|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0440 748519                 102.000  LF   |       6.30000         642.60|                             |

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, 4"                   |                             |                             |

0450 748529                  46.000  SF   |      26.25000        1207.50|                             |

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, SYMBOL/LEGEND        |                             |                             |
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0460 748530                 100.000  SF   |      15.75000        1575.00|                             |

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0470 749687                  10.000  EACH |      78.75000         787.50|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0480 749690                  58.000  SF   |      23.33000        1353.14|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

0490 758000                1219.000  SY   |       4.79000        5839.01|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0500 760507                8027.000  SYIN |       1.56000       12522.12|                             |

  PROFILE MILLING, HOT-MIX                |                             |                             |

0510 762001                2586.000  LF   |       1.71000        4422.06|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0520 763000                          LUMP |   28101.51000       28101.51|                             |

  INITIAL EXPENSE                         |                             |                             |

0530 763501                          LUMP |    9135.00000        9135.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

0540 763505                 500.000  HOUR |      75.00000       37500.00|                             |

  TRAFFIC OFFICERS                        |                             |                             |

0550 763643                          LUMP |   30460.71000       30460.71|                             |

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

     SECTION TOTALS                       |           $       563,331.61|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       563,331.61|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 8         %|                            %|                            %

====================================================================================================================================


